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The following documents are incorporated into and made a material part of this Subcontract. 

GENERAL PROVISIONS: Cost-Reimbursement with Commercial Organizations Contract R 8/03, with 
Incorporated Exhibits. 

 Management of Government Property in the Possession of Contractors, Form JPL 0968 R 1/99 
 Release of Information, Form JPL 1737 R 9/99 
 Affiliate Access Report, Form JPL 1943 R 2/00 
 Notification to Prospective Contractors of JPL's Ethics Policies and Anti-Kickback Hotline, Form 

JPL 2385 R 7/91 
 Certifications, Form JPL 2892 R 8/01 
 Asbestos Notification, Form JPL 2895 R 9/98 
 Notice of Potential Tax Withholding R 7/03 

 

ADDITIONAL GENERAL PROVISIONS (AGPs)   

Cost Accounting Standards and Administration of Cost Accounting Standards R 4/99  (REGULAR COVERAGE) 

OR 

Disclosure and Consistency of Cost Accounting Practices, and Administration of Cost Accounting Standards 
R 4/99  (MODIFIED COVERAGE) 

New Technology R 8/01 (LARGE BUSINESS) 

OR 

Patent Rights - Retention By The Contractor (Short Form) R 4/99  (SMALL BUSINESS) 

Safety And Health R 4/00 

Security Requirements for Unclassified Automated Information Resources and Access to JPL’s Controlled 
Facilities R 12/01 
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PREAMBLE 

This Subcontract, entered into on                     by and between the CALIFORNIA INSTITUTE OF 
TECHNOLOGY (hereinafter called the "Institute" or "JPL"), a corporation organized and existing under the 
laws of the State of California, and Name of Subcontractor (hereinafter called the "Subcontractor"), a 
corporation organized and existing under the laws of the State of State of Subcontractors Incorporation and 
constituting a subcontract under prime contract with NASA; 

WITNESSETH THAT: 
The Subcontractor agrees to furnish and deliver the supplies and perform the services set forth in this 
Subcontract for the consideration stated herein. 
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SCHEDULE 

ARTICLE  1.  STATEMENT OF WORK AND DELIVERY INSTRUCTIONS 

 
 On or Before 
1.0 The Subcontractor shall provide all resources necessary to adapt an existing 

component design or design, develop, test and deliver radiation-hardened 
start-up read-only memory (SUROM) components to provide start-up 
instructions for a microprocessor based avionics computer in accordance with 
Exhibits I, II, and III. 

1.1 Hardware. 

1.1.1 Adapt an existing component design or design, fabricate and 
assemble SUROM components each with a minimum 1Mb 
(128kb X 8) memory, that will operate in accordance with 
Exhibit III  "Start Up Read Only Memory (SUROM) Non-
Volatile Memory Functional Requirements". 

1.1.2 Test SUROM components in accordance with the 
requirements in Exhibit III. 

1.1.3 In addition to the components tested per 1.1.2 above, deliver 
twenty-five (25) SUROM functionally tested components for 
JPL evaluation. 

1.1.4 In addition to the components tested per 1.1.2 above, deliver 
five (5) SUROM components which have received 
Destructive Physical Analysis packaged to illustrate findings.  

1.1.5 In addition to the components tested per 1.1.2 above, deliver 
fifteen (15) SUROM components packaged without lids.  
Intent is to permit potential users to view the product.  Non-
functional/ test components may be used for this purpose. 

1.1.6 Deliver one (1) Component Test Fixture or component 
interface card (Contractor configuration or 3U PCI).  This 
fixture or card shall also allow testing of flight quality 
components to be developed and delivered under Phase 2. 

1.2 Product Assurance Activities. 
The contractor shall provide, upon JPL request, access to Contractor 
fabrication, assembly and test locations and permit JPL Quality 
Assurance or designated representatives to perform surveillance and 
in-process inspection activities therein. 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Start of Contract plus 
14 months 

 
 

Start of Contract plus 
14 months 

 
 

Start of Contract plus 
14 months 

 
 
 

Start of Contract plus 
14 months 
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1.3 Project Management. 

Establish a management organization to support the requirements of 
this contract.  Assign a Program Manager for the duration of this 
contract.  The Program Manager shall be the individual responsible 
for all related Contractor effort and shall have the authority 
commensurate with that responsibility. 

1.3.1 Conduct the following reviews at the Contractor's facility in 
accordance with the requirements identified in Exhibit II 
"Contract Plans and Deliverable Documentation" - Program 
Status Reviews and Reports. 

1.3.1.1 Kickoff meeting in accordance with Exhibit II 
following contract award hosted by the Contractor 
with JPL (includes Phase 1 planning, architecture 
review, specification review, development tasking, 
data and deliverables review, program plan scope 
review and problem resolution). 

1.3.1.2 Monthly Management Reviews. 

 
1.3.1.3 Teleconferences 

 
 

1.3.1.4 Technical Interchange Meetings. 

 
1.3.1.5 Preliminary Design Review. 

 
1.3.1.6 Phase 2 Planning Review.  

 
1.3.2 Deliver Phase 1 Implementation Plan per Exhibit II DRD 

MA001.  This Implementation Plan will be shared with all 
spacecraft contractors. 

1.3.3 Technical Contract Direction. 
Accept in-scope direction provided by the JPL Contract 
Technical Manager (Identified by name in the contract) 
delivered through the JPL Contract Negotiator.  A JPL 
technical direction memorandum (TDM) form or equivalent 
shall be utilized to document this technical direction.  The 
contractor shall accept in-scope direction or reject out-of-
scope direction in writing within three working days of 
receipt of the TDM. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 

Start of Contract plus 
10 days 

 
 
 
 
 

Start of Contract, one 
per month 

 
Start of Contract 

weekly 
 
 

One/quarter at 
Contractor facility 

 
Start of Contract plus 9 

months 
 

Start of Contract plus 
18 months 

 
Start of Contract plus 

10 days  
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1.3.4 Support to JPL Program Management. 
The contractor shall, at JPL request, travel to a designated 
JPL facility to participate in SUROM development-related 
activities.  This support is estimated at one trip quarterly for 
one day of meetings. 
 

1.3.5 Submit to the JIMO Project for review and approval prior to 
release all Contractor documents, e.g., reports, 
correspondence, papers, press releases, websites, etc., that 
mention or discuss the conduct or results of this contracted 
effort or the Project.  These documents shall be submitted to 
the attention of the JPL Contract Negotiator. 

1.4 Phase II (Planning) 
The Contractor shall prepare and deliver a Phase II Implementation 
Plan in accordance with Exhibit II DRD MA002 

1.5 Final Report 
The Contractor shall prepare and deliver a final report in accordance 
with Exhibit II DRD MA008, summarizing activities that occurred 
after submission of the Phase II Implementation Plan and enabling 
close out of any remaining action items. 

1.6 Exhibits. 
The following Exhibits are hereby incorporated into and made a 
material part of this Contract. 

1.6.1 Exhibit I, Applicable Documents, Dated 1-27-04 

1.6.2 Exhibit II, Contract Plans and Deliverable Documentation, 
Dated 1-27-04 

1.6.3 Exhibit III Start Up Read Only Memory (SUROM) Non-
Volatile Memory Functional Requirements, JPL D 27604 
Dated 1-27-04  

1.7 The Contractor shall bring any perceived conflict or inconsistency 
between or within any of the Exhibits to the attention of the JPL. 

2.0 Delivery Requirements 

2.1 Except as otherwise provided in this Subcontract, the point of 
inspection, acceptance and delivery of all supplies deliverable under 
this Subcontract shall be the Jet Propulsion Laboratory, 4800 Oak 
Grove Drive, Pasadena, California 91109.  All such supplies shall be 
packaged, packed, boxed, or crated in such a manner to ensure safe 
delivery and shall be shipped prepaid and at the Subcontractor's 
expense to the point of delivery. 

2.2 Time is of the essence in the performance of this Subcontract 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Start of Contract plus 
17 months 

 
 

Start of Contract plus 
19 months 
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If New Technology is Applicable **DELETE IF NOT** 
2.3 The Subcontractor shall furnish the cognizant JPL Negotiator with the 

annual and final reports of reportable items described in the Article 
entitled "New Technology."  A copy of transmittal letters for those 
reports shall also be sent to the Intellectual Property Office (IPO). 

If Patent Rights is Applicable **DELETE IF NOT** 
2.4 The Subcontractor shall provide the cognizant JPL Negotiator with 

the annual and final reports of subject inventions described in the 
Article entitled "Patent Rights - Retention by the Contractor (Short 
Form)." A copy of transmittal letters shall be sent to the Intellectual 
Property Office (IPO). 

If the Subcontractor may need Government-Owned Equipment to be furnished or 
acquired**DELETE IF NOT** 

2.5 Form JPL 1419, “DOD Industrial Plant Equipment Requisition” 

2.6 If property is either furnished or acquired, the requirements of 
“Management of Government Property in the Possession of 
Contractors” Form JPL 0968 are applicable and NASA Form 1018 
“NASA Property in the Custody of Contractors” (or equivalent) shall 
be submitted in accordance with the following schedule: 

2.6.1 Quarterly Submission commencing on date of Subcontract 
through completion 
 
Reporting Period 
Oct 1 thru Dec 31 
Jan 1 thru Mar 31 
Apr 1 thru June 30 
Jul 1 thru Sept 30 

2.6.2 Annual Submission commencing on date of Subcontract 
through completion 

Reporting Period 
Oct 1 thru Sept 30 

2.6.3 Annual Verification of Government-Owned/Subcontractor-
Held Property 

2.7 Form SF 294, “Subcontracting Report for Individual Contracts",  

 
 
 

2.8 Form SF 295, “Summary Subcontract Report” 

 

 
Interim report every 12 months 
commencing on Date of 
Subcontract-Final Report within 
three months of completion of 
work 

 

Interim report every 12 months 
commencing on Date of 
Subcontract-Final Report prior 
to Subcontract completion 

 
 
 
 
At least 30 days prior to need for 
acquiring or fabricating item 

 
 
 
 

 
 
 
 
 
 
 
 
 
Three (3) Business days after 
reporting period 

 
 
 
 
 
 
 
Annually, Fifteen (15) Business 
days after reporting period 
 
 
Annually, 30 days after receipt 
of list from JPL thru Subcontract 
Completion  
 
SF 294 from date of Subcontract 
thru March 31 and September 30 
and semiannually thereafter 
through Subcontract completion 

 

SF 295 from date of Subcontract 
thru September 30th and 
annually thereafter through 
Subcontract completion 

 
3.0 Period of Performance 

3.1 The period of performance shall extend through 19 months after date of contract. 
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4.0 JPL will: 

4.1 Approve or disapprove documents in accordance with Exhibit II submitted by the Contractor 
within fifteen (15) working days of receipt at JPL except as specified otherwise in this 
contract. 

4.2 Provide a JPL Mission Assurance representative to witness inspections and tests as JPL 
determines necessary. 
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ARTICLE  2.  ALLOWABLE COSTS, FIXED FEE AND PAYMENT. 

1.0 Estimated Cost and Fixed Fee. 

Estimated Cost: $ TBD 
Fixed Fee: $ TBD 
Total: $ TBD 

 
Subject to any equitable adjustment which is otherwise provided for under the provisions of this 
Subcontract, the fixed fee stated above shall remain constant for the performance of the work under 
this Subcontract. There shall be no adjustment in the amount of fixed fee or any claim for increased 
fixed fee because of errors or omissions made in computing the estimated cost or the fact that the 
actual cost varies from the estimated cost. 

 
The total amount allotted to this Subcontract is $ 

 
2.0 Precontract Costs. There shall be no allowance for costs incurred prior to the date of this 

Subcontract. If this Definitive Subcontract has been preceded by a Letter Subcontract, the phrase 
"date of this Subcontract" as used in this paragraph 2.0 shall mean the effective date of the Letter 
Subcontract. 

3.0 Payment of Fixed Fee. The fixed fee payable under this Subcontract shall be paid to the 
Subcontractor in monthly installments based upon the percentage of work completed as estimated by 
the Subcontractor and approved by JPL; subject, however, to the provisions of the "Allowable Cost 
and Payment"  Article of this Subcontract. 

4.0 Invoices. Invoices shall be submitted, in triplicate, to JPL Subcontract Payment Group, 4800 Oak 
Grove Drive, Pasadena, California 91109. 

5.0 Billing Requirements: 

All invoices submitted to JPL for the reimbursement of costs incurred for authorized work must 
conform to these requirements.  All invoices submitted under this  Subcontract  should be 
COMMERCIAL type invoices.  Bil l ings prepared on a Public Voucher SF # 1034 
form are not acceptable for payment purposes.   The invoices should be numbered 
in a separate series for proper reference and must contain the following 
information:  

o Subcontractor’s name and address 
o JPL Subcontract number 
o Total Subcontract value 
o Total allotted cost   
o Total allotted fee  
o Total allotted cost and fee 
o Invoice date 
o Invoice number 
o Billing Period of performance 
o Current and cumulative cost column 
o Major cost elements  
o Fixed fee earned and fee reserve/withhold 
o Indirect billing rates used, pool, and bases 
o Certification of invoice by authorized Subcontractor official, including printed name and 

telephone number 
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  The Subcontractor must have an adequate accounting and billing system to capture the actual costs at 

the authorized level as stated in the Subcontract.  The Subcontractor is responsible for tracking costs 
and ensuring they do not exceed the authorized amount allotted for the Subcontract and, if 
applicable, the Contract Work Order (CWO). 

 
  The Subcontractor is responsible for preparing and submitting invoices for reimbursement according 

to the terms of the Subcontract. 
 

  Invoices shall be submitted, in triplicate, to JPL Subcontract Payment Group, M/S 601-208, 4800 
Oak Grove Drive, Pasadena, California 91109. 

 
  Each invoice shall include separate columns for current costs and fee, and cumulative costs and fee 

at both the Subcontract and, if applicable, the CWO summary level.  Cumulative costs are necessary 
to ensure that the amounts billed do not exceed the total estimated ceiling costs of the Subcontract 
and/or the current Subcontract maximum authorized funding levels. 

 
  Each invoice shall include current and cumulative amounts billed by major cost elements, 

Subcontract reserves, and adjusted amounts claimed as of the date of billings. 
 

  Detailed billing instructions and samples that will ensure the correct processing of your 
invoices can be found at the following link:  http://acquisition.jpl.nasa.gov/pdf/CPFF_Billing.pdf.   

 
  When submitting an invoice for the current billing period, include both costs and fixed fee on the 

same invoice.  A backup detail of the fixed fee earned calculation shall be submitted along with the 
monthly invoice to demonstrate the percentage of completion to date by the Subcontractor. 

 
  A copy of the approved indirect billing rates applicable to this Subcontract from the Subcontractor’s 

cognizant government auditor must be submitted with the first invoice and whenever there is a rate 
change.  If no cognizant government auditor is assigned, submit the proposed rates to the JPL 
negotiator and JPL Subcontractor Audit & Compliance Group, Mail Stop 601-207.  When the 
Subcontractor adjusts the billing rates to reflect actual year-end allowable costs, the adjusted rates 
shall be submitted on a separate invoice. The Subcontractor must provide notice of the updated 
billing rate to the JPL Supplier Payment Group.  Upon submission, the invoice will be reviewed for 
adequacy.  Any invoice found not to be in compliance with this request will be deemed inadequate 
and will be returned for correction and resubmission.  In accordance with paragraph (a)(2) of the 
ALLOWABLE COST AND PAYMENT General Provision, JPL may request additional 
documentation to support claimed costs. 

 
  Final annual incurred indirect cost rate proposals shall be submitted within 6 months after expiration 

of the Subcontractor’s fiscal year, as required by the ALLOWABLE COST AND PAYMENT 
General Provision. 

 
  The completion invoice shall be marked “Final”.  The Subcontractor should not prepare or submit 

the final invoice until an audit has been completed of the Subcontractor’s fiscal years during which 
costs under this Subcontract have been incurred.  A separate column shall be prepared for each of the 
Subcontractor’s fiscal years showing the major cost elements.  Any direct costs questioned as a result 
of the audit of costs shall be excluded from the applicable Subcontractor’s fiscal year billings.  
Fringe, overhead, and G&A shall be computed using the final rates and listed by Subcontractor’s 
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fiscal year.  Any amount billed in excess of the Subcontract value will be identified and subtracted 
from the total amount billed. 

 
5.1 As assurance that a responsible official within your organization has reviewed your invoices, 

each invoice shall carry the following certification: 

“I  hereby cert ify that  the above bil l  is  correct  
and just ,  that  payment therefore has not been 
received,  and that  the bil l  is  presented with the 
knowledge that the amount paid hereunder wil l  
become the basis  of  a claim against  the United 
States Government.” 

Authorized Signature 

(Typed name of of f icial)  

 
Telephone number:  

 
6.0 Allowable Costs. For the purpose of determining the amounts payable to the Subcontractor under 

this Subcontract, the allowability of costs shall be determined in accordance with the General 
Provision (GP) of this Subcontract entitled "Allowable Cost and Payment;" provided, however, that 
in determining the allowability of costs, the advance understandings, if any, on particular items of 
cost set forth below shall be given effect. In the event of any inconsistency between such advance 
understandings and the cost principles referred to in the "Allowable Cost and Payment" GP 
referenced above, the cost principles shall prevail. 

6.1 Direct Costs: No Advance Understanding 

6.2 Indirect Costs: No Advance Understanding 
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ARTICLE  3.  SPECIAL PROVISIONS 

1.0 Data Removal from Computers. 

1.1 The Contractor shall completely overwrite or degauss the media containing all data (which can 
include sensitive, Privacy Act, proprietary, and mission critical data) from hard drives and other 
computer storage devices and remove licensed software from Government-owned computers 
before such computers leave the control of the Contractor organization by transfer or disposal. JPL 
data shall also be removed from Contractor-owned computers when the computer will be no longer 
used for  work related to the NASA Jupiter Icy Moons Orbiter (JIMO) mission.  The Contractor 
shall archive all data required to be retained, pursuant to the "Rights in Data - General" Article. 
Guidance on what constitutes mission-critical data and sensitive information (such as business and 
restricted technology information and scientific, engineering, and research information) is 
contained in NASA Procedure and Guidelines for Security of Information Technology (NPG) 
2810, available on the worldwide web or from the JPL Negotiator. Proprietary data consists of 
trade secrets and other commercial or financial information confidential to the individual owner or 
organization. Proprietary data is normally labeled as such. Trade secrets or commercial or financial 
information that has been released to the public or is otherwise in the possession of persons other 
than the individual owner or organization is in the public domain and may no longer be entitled to 
proprietary protection. 

1.2 The Contractor shall submit to JPL a written certification that media containing all JPL data has 
been overwritten or degaussed from computers when returned to JPL or disposed of. 

2.0 Assignment, Novation and Transfer 

2.1 This subcontract may be assigned, novated, or transferred to a successor-in-interest, a successor 
contractor to operate the Jet Propulsion Laboratory, or the Government. 

3.0 Technical Discussions During Subcontract Performance 

3.1 The subcontractor shall ensure that JPL will be able to conduct detailed bilateral technical 
discussions with subcontractor personnel and lower tier subcontract personnel based on JPL’s 
expertise as set forth in this subcontract.  The subcontractor shall ensure that satisfying this 
requirement regardless of foreign or domestic participation in the work does not lead to any delay 
in meeting the delivery schedule. 
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ARTICLE 4.  OPTIONS 

1.0 Phase 2 Option 

1.1 The Contractor hereby grants to JPL the option to add the task of design, fabrication, and 
delivery of flight qualifiable SUROMs per the statement of work in paragraph 1.3 below.  
The Contractor further grants that JPL may, at its discretion, modify the contract fee 
structure.  Preliminary written notice of JPL’s intent to exercise this option will be provided 
sixty (60) days prior to the expiration date of the period of performance specified herein.  
Such written notice will not be deemed to commit JPL to exercise the option.  

1.1.1 A bilateral agreement for the option shall be negotiated and executed prior to the 
expiration date of the period of performance specified in Article 1 of this Contract.  
In the event that a bilateral agreement has not been executed prior to the expiration 
date specified in Article 1 of this Contract, JPL retains the right to unilaterally 
extend the period of performance prior to the expiration date specified in Article 1 of 
this Contract by written notice to the Contractor.  The unilateral extension shall not 
exceed a three (3) month period. 

1.2 Exercise of the option is contingent upon: 
 
1.2.1 The availability of funds at JPL approved and released by the Government. 

 
1.2.2 The viability of the Phase 2 Implementation Plan (MA 002) submitted in Phase 1. 

1.3 Option Statement of Work 

 On or Before 

(1.3.1)Adapt the Phase 1 design and fabricate and assemble SUROM 
components each with a minimum 1Mb (128kb x 8) memory that 
shall operate in accordance with Exhibit III 

(1.3.2)Test SUROM components from paragraph 1.3.1 above in 
accordance with the requirements in Exhibit III. 

 (1.3.3)In addition to the components tested per ,1.3.2 above, deliver 
twenty-five (25) functionally tested SUROM components for JPL 
evaluation. 

(1.3.4)In addition to the components tested per 1.3.2 above, deliver 
five (5) SUROM components which have received Destructive 
Physical Analysis packaged to illustrate findings. 

(1.3.5)In addition to the components tested per 1.3.2 above, deliver 
fifteen (15) SUROM components packaged without lids.  Intent is to 
permit potential users to view the product.  Non-functional/ test 
components may be used for this purpose. 

(1.3.6)Permit and support a JPL pre-cap inspection of the initial 
quantities of the radiation-hardened SUROM components.  Notify the 
JPL Quality Assurance Representative at least five (5) working days 

 

 

 

 

 

Exercise of Option plus 
14 months 

 

Exercise of Option plus 
14 months 

 

Exercise of Option plus 
14 months 
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in advance of hardware inspection opportunities. 

(1.3.7) Conduct reliability assurance analyses in accordance with 
JIMO reliability analysis document JPL 982-00037 

(1.3.7.1) Phase II kickoff meeting, hosted by the Contractor, 
in accordance with Exhibit II (includes Phase II planning, 
architecture review, specification review, development 
tasking, data and deliverables review, program plan scope 
review and problem resolution). 

(1.3.7.2) Critical Design Review. 

 
(1.3.8)Final Report 
The Contractor shall prepare and deliver a final report in accordance 
with Exhibit II DRD MA008, summarizing activities that occurred 
after CDR enabling close out of any remaining action items. 

 

 

 

 

 

Exercise of Option plus 
1 month 

 

 

Exercise of Option plus 
17 months 

 

Exercise of Option plus 
18 months 
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IN WITNESS WHEREOF, the parties hereto have executed this Subcontract as of the day and year first 
above written. 

 
 

CALIFORNIA INSTITUTE OF TECHNOLOGY 
 
 

CALIFORNIA INSTITUTE OF TECHNOLOGY 

 By _______________________________________ 
 {TYPED NAME OF JPL SIGNATORY HERE} 

 _______________________________________ 
 (Title) 

 
{TYPED NAME OF SUBCONTRACTOR HERE} 

 By _______________________________________ 
 (Signature) 

 _______________________________________ 
 (Typed Name) 

 _______________________________________ 
 (Title) 

 

Instructions to Subcontractor: Do not insert date on Preamble page. 
 
 




